

City of Fayetteville Staff Review Form

2020-1120

Legistar File ID

1/5/2020

**City Council Meeting Date - Agenda Item Only
N/A for Non-Agenda Item**

Terry Gulley

12/10/2020

TRANSPORTATION SERVICES (410)

Submitted By

Submitted Date

Division / Department

Action Recommendation:

A resolution to award Bid #21-17 and authorize the purchase of curb and gutter construction services from Sweetser Construction, Inc. in varying amounts and for variable unit prices as needed through the end of 2021.

Budget Impact:

Various	Various
Account Number	Fund
Various	Various
Project Number	Project Title
Budgeted Item? Yes	Current Budget \$ -
	Funds Obligated \$ -
	Current Balance \$ -
Does item have a cost? Yes	Item Cost
Budget Adjustment Attached? No	Budget Adjustment
	Remaining Budget \$ -

V20180321

Purchase Order Number: _____

Previous Ordinance or Resolution # _____

Change Order Number: _____

Approval Date: _____

Original Contract Number: _____

Comments: The "item cost" and "current budget" boxes have been left blank because these items will vary depending upon fluctuating needs based on citizen service requests received, construction projects approved, and other variable factors.



MEETING OF JANUARY 5, 2021

TO: Mayor and City Council
THRU: Susan Norton, Chief of Staff
FROM: Terry Gulley, Transportation Services Director
DATE: December 10, 2020
SUBJECT: Bid 21-17, Construction – Curb & Gutter

RECOMMENDATION:

A resolution to award Bid #21-17 and authorize the purchase of curb and gutter construction services from Sweetser Construction, Inc. in varying amounts and for variable unit prices as needed through the end of 2021.

BACKGROUND:

The purchase of bulk construction materials and services is necessary to maintain current infrastructure and to implement the projects outlined in the Capital Improvements Program and Annual Budget and Work Program.

DISCUSSION:

Sealed bids in accordance with State statutes, City ordinances, and purchasing procedures were publicly read and the results are attached to this memo.

BUDGET/STAFF IMPACT:

Funds for the acquisition of materials and services have been budgeted in various capital projects within the Sales Tax Capital Improvements Fund and Street Fund operating programs.

Attachments:

Bid 21-17 Tabulation



BID TABULATION

BID 21-17, CONSTRUCTION - CURB & GUTTER REBID

				Sweetser Construction, Inc.	
				Total Cost	\$319,500.00
Item #	Item Description	Quantity Required	Unit of Measure	Unit Price	Total Cost
1	Bid 21-17 (9)				
#1-1	Hand formed Type "A" curb and gutter (per attached specifications) – Contractor supplies form work, concrete materials, labor to place and finish, saw cutting, and joint sealing	2500	Linear Foot (LF)	\$22	\$55,000.00
#1-2	Hand formed "Type D" curb and gutter (per attached specifications) Contractor supplies form work, concrete materials, labor to place and finish, saw cutting, and joint sealing.	500	LF	\$22	\$11,000.00
#1-3	Flatwork – 4" Thick (Sidewalk, Driveway Approaches, Access Ramps) – Contractor supplies form work, concrete materials, labor to place and finish, saw cutting, and joint sealing	10000	SF	\$6.25	\$62,500.00
#1-4	Flatwork – 6" Thick (Sidewalk, Driveway Approaches, Access Ramps) – Contractor supplies form work, concrete materials, labor to place and finish, saw cutting, and joint sealing	5000	SF	\$8	\$40,000.00
#1-5	Street Repair – 8 inch Thick – Contractor supplies form work, concrete materials, labor to place and finish, saw cutting, and joint sealing	2000	SF	\$8.50	\$17,000.00
#1-6	Drop inlet 4 foot inside dimension (per attached City specifications) – Contractor supplies form work, concrete materials, labor to place and finish	10	EA	\$3,900.00	\$39,000.00
#1-7	Drop inlet 5 foot inside dimension (per attached City specifications) – Contractor supplies form work, concrete materials, labor to place an finish	10	EA	\$4,800.00	\$48,000.00
#1-8	Drop inlet 6 foot inside dimension (per attached City specifications) – Contractor supplies form work, concrete materials, labor to place and finish (Ring and Cover Included)	5	EA	\$5,800.00	\$29,000.00
#1-9	4 foot inlet extension (per attached City Specifications) Contractor supplies form work, concrete materials, labor to place and finish, saw cutting, and joint sealing	15	EA	\$1,200.00	\$18,000.00

*Notice: Bid award is contingent upon vendor meeting minimu specifications and formal authorization by City officials.

Bid 21-17, Construction – Curb & Gutter Rebid

Project Overview

Project Details	
Reference ID	Bid 21-17, Construction – Curb & Gutter Rebid
Project Name	Bid 21-17, Construction – Curb & Gutter Rebid
Project Owner	Andrea Foren
Project Type	ITB
Department	Purchasing
Project Description	Bid 21-17, Construction – Curb & Gutter Rebid
Open Date	Nov 02, 2020 10:30 AM CST
Close Date	Nov 18, 2020 2:00 PM CST

Highest Scoring Supplier	Score
Sweetser Construction, Inc.	100 pts

Seal status

Requested Information	Unsealed on	Unsealed by
City's Required Forms	Nov 18, 2020 2:03 PM CST	Adonis Bwashi
Bid Bond	Nov 18, 2020 2:03 PM CST	Adonis Bwashi
Arkansas Contractor's License # or Date of Application	Nov 18, 2020 2:03 PM CST	Adonis Bwashi
AR Secretary of State Filing #	Nov 18, 2020 2:03 PM CST	Adonis Bwashi
5. Pursuant Arkansas Code Annotated §25-1-503, the Contractor agrees and certifies that they do not currently boycott Israel and will not boycott Israel during any time in which they are entering into, or while in contract, with any public entity as defined in §25-1-503. If at any time during contract the contractor decides to boycott Israel, the contractor must notify the contracted public entity in writing.	Nov 18, 2020 2:03 PM CST	Adonis Bwashi
Bid 21-17 Bid Form (BT-38EX)	Nov 18, 2020 2:03 PM CST	Adonis Bwashi

Conflict of Interest

Declaration of Conflict of Interest You have been chosen as a Committee member for this Evaluation. Please read the following information on conflict of interest to see if you have any problem or potential problem in serving on this committee. ## Code of Conduct All information related to submissions received from Suppliers or Service Providers must be kept confidential by Committee members. ## Conflict of Interest No member of a Committee shall participate in the evaluation if that Committee member or any member of his or her immediate family: * has direct or indirect financial interest in the award of the contract to any proponent; * is currently employed by, or is a consultant to or under contract to a proponent; * is negotiating or has an arrangement concerning future employment or contracting with any proponent; or, * has an ownership interest in, or is an officer or director of, any proponent. Please sign below acknowledging that you have received and read this information. If you have a conflict or potential conflict, please indicate your conflict on this acknowledgment form with information regarding the conflict. I have read and understood the provisions related to the conflict of interest when serving on the Evaluation Committee. If any such conflict of interest arises during the Committee's review of this project, I will immediately report it to the Purchasing Director.

Name	Date Signed	Has a Conflict of Interest?
Adonis Bwashi	Nov 18, 2020 2:03 PM CST	No



Submissions

Supplier	Date Submitted	Name	Email	Confirmation Code
Sweetser Construction, Inc.	Nov 16, 2020 2:08 PM CST	Charlie Miller	charlie@sweetserconstruction.com	MTA3ODI0



Project Criteria

Criteria	Points	Description
Total Base Bid Price	100 pts	Total Base Bid Price
Total	100 pts	



Scoring Summary

Active Submissions

	Total	Total Base Bid Price
Supplier	/ 100 pts	/ 100 pts
Sweetser Construction, Inc.	100 pts	100 pts (\$319,500.00)

Signatures

Name	Signatures
<p>Andrea Foren (Project Owner)</p>	<p>Andrea Foren  Digitally signed by Andrea Foren Date: 2020.11.25 09:47:43 -06'00'</p>
<p>Adonis Bwashi (Evaluator)</p>	<p>  Digitally signed by Adonis Bwashi DN: cn=Adonis Bwashi, email=abwashi@fayetteville-ar.gov, c=US Date: 2020.11.20 11:16:29 -06'00'</p>